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J9 SHEPHERD AGS (ANG) Natural Gas
Distribution System

J9.1 SHEPHERD AGS (ANG) Overview

Shepherd AGS (ANG) is located at the Eastern West Virginia Regional Airport, 4 miles south
of Martinsburg, WV. The installation consists of approximately 205 acres and 34 buildings
totaling 347,441 square feet. During peak surges, the installation population is
approximately 1500 personnel.

The 167th Airlift Wing initially constituted as the 369th Fighter Squadron on 20 December
1942 and formally activated on 15 January 1943 and assigned to the 359th Fighter Group
from 15 January 1943 to 10 November 1945. Assignments included: Westover Field,
Massachusetts on 15 January 1943, Grenier Field, New Hampshire on 6 April 1943,
Republic Field, New York on 26 May 1943, Westover Field, MA on 24 August 1943 until 2
October 1943, East Wretham, England on 18 October 1943 until 4November 1945 and
Camp Kilmer, New Jersey on 9-10 November 1945. The aircraft flown during World War 11
was the P-47 Thunderbolt (1943-1944) and the P-51 Mustang (1944-1945). The 369th took
part in the Air Offensive, Europe; Normandy, Northern France, Rhineland; Ardennes-Alsace;
Central Europe Air Combat, EAME Theater. The squadron deactivated on 10 November
1945, redesignated the 167th Fighter Squadron and allotted to the Air National Guard (ANG)
on 24 May 1946.

The Air National Guard designated the State of West Virginia as the resident state for the
fighter squadron. On 24 May 1946, Charleston's Kanawha Airport became the home base
for the renamed 167th Fighter Squadron. Early aircraft included the T-6 Trainer, the P-47
Thunderbolt and the P-51Mustang. The name, mission, size and even the site changed over
the next 40 years, but the numbers "167" have remained constant with the West Virginia Air
National Guard.

In 1995, the unit began conversion training for the C-130H-3 in the first quarter and
transferred most of the "E" models to Peoria, lllinois. The Civil Engineers deployed to
Panama and the Medical Squadron deployed to Honduras. Most of the sections took part in
a deployment to Alpena, Michigan in September where chemical exercises and other
special training took place. The unit celebrated its 40th anniversary on 10 June 1995.

The 167th Airlift Group was redesignated the 167th Airlift Wing on 1 October 1995 and
currently uses C-130H-3 aircraft to perform its airlift mission.
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J9.2 Natural Gas Distribution System Description

J9.2.1 Natural Gas Distribution System Fixed Equipment Inventory

The SHEPHERD AGS (ANG) natural gas distribution system consists of all appurtenances
physically connected to the distribution system from the point in which the distribution
system enters the Installation and Government ownership currently starts to the point of
demarcation, defined by the Right of Way. The system may include, but is not limited to,
pipelines, valves, regulators, and meters. The actual inventory of items sold will be in the
bill of sale at the time the system is transferred. The following description and inventory is
included to provide the Contractor with a general understanding of the size and
configuration of the distribution system. The Government makes no representation that the
inventory is accurate. The Contractor shall base its proposal on site inspections, information
in the technical library, other pertinent information, and to a lesser degree the following
description and inventory. Under no circumstances shall the Contractor be entitled to any
service charge adjustments based on the accuracy of the following description and
inventory.

Specifically excluded from the natural gas distribution system privatization are: Nothing.

J9.2.1.1 Description

The naturd gas digtribution system a Shepherd Fidd-ANG is partidly looped system
comprised of gpproximately 7,000 linear feet of polyethylene and stedl pipe ranging from 1

to 6 inchesin diameter. There are 21 sted plug valves and 23 regulators. The most common
type of system piping isa50% mix of PE and sted buried approximately 2 %2 feet
underground. Piping and vaves are consdered to bein good condition with ages ranging
from 1951 to present. The delivered PSIG of the system is 60 PSIG and reduced to a6to 8
PSIG for servicelines. The system has no cathodic protection devices and is metered from
one |ocation on base.

J9.2.1.2 Inventory

Table 1 provides a general listing of the major natural gas distribution system fixed assets
for the SHEPHERD AGS (ANG) natural gas distribution system included in the sale.

TABLE 1
Fixed Inventory
Natural Gas Distribution System SHEPHERD AGS (ANG)

Item Size (in.)  Quantity Unit Approximate Year of
Construction
PE Gas Pipe 1.00 245 LF 1978
1.00 240 LF 1991
1.25 310 LF 1977
1.50 140 LF 1994
2.00 910 LF 1976
2.00 780 LF 1992
2.00 80 LF 1994
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Item Size (in.)  Quantity Unit Approximate Year of
Construction

3.00 285 LF 1987

4.00 930 LF 1995

Steel Gas Pipe 1.00 100 LF 1958
1.25 300 LF 1958

1.25 240 LF 1969

1.50 120 LF 1958

2.00 295 LF 1972

3.00 300 LF 1985

4.00 50 LF 1970

5.00 770 LF 1971

6.00 880 LF 1958

6.00 215 LF 1970

6.00 200 LF 1971

6.00 170 LF 1985

Meters 1 EA 1976
1 EA 1985

1 EA 1987

1 EA 1991

2 EA 1992

1 EA 1993

3 EA 1994

Steel Plug Valves 1.00 1 EA 1993
1.00 1 EA 1991

1.25 2 EA 1958

1.25 1 EA 1977

1.50 1 EA 1958

1.50 1 EA 1968

1.50 1 EA 1994

2.00 2 EA 1972

2.00 1 EA 1976

2.00 2 EA 1992

2.00 1 EA 1994

3.00 1 EA 1987

3.00 1 EA 1958

6.00 1 EA 1958

6.00 4 EA 1971

6.00 1 EA 1994
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Item Size (in.)  Quantity Unit Approximate Year of
Construction
6.00 1 EA 1991
6.00 2 EA 1977
Regulators 5 EA 1958
1 EA 1970
2 EA 1971
2 EA 1972
1 EA 1976
1 EA 1977
1 EA 1985
1 EA 1987
1 EA 1991
2 EA 1992
1 EA 1993
3 EA 1994
Industrial Service PE
- Pipe 100 LF 1976
- 3-inch Regulator 1 EA 1976
- 3-inch Plug Valves 2 EA 1976

Notes:

PE = Polythylene
LF = Linear Feet
EA = Each

IN = Inches

J9.2.2 Natural Gas Distribution System Non-Fixed Equipment and Specialized

Tools

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the purchase. Offerors shall field verify all equipment, vehicles, and

tools prior to submitting a bid. Offerors shall make their own determination of the

adequacy of all equipment, vehicles, and tools.

TABLE 2
Spare Parts
Natural Gas Distribution System SHEPHERD AGS (ANG)
Qty Item Make/Model Description Remarks

None
TABLE 3
Specialized Vehicles and Tools
Natural Gas Distribution System SHEPHERD AGS (ANG)

Description Quantity Location Maker

None
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J9.2.3 Natural Gas Distribution System Manuals, Drawings, and Records
Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Natural Gas Distribution System SHEPHERD AGS (ANG)

Qty Item Description Remarks
None

J9.3 Specific Service Requirements

The service requirements for the SHEPHERD AGS (ANG) natural gas distribution system
are as defined in the Section C, Description/Specifications/Work Statement.

J9.4 Current Service Arrangement

Gas is supplied by Mountainier Gas.

J9.5 Secondary Metering

J9.5.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings for
all secondary meters IAW Paragraph C.3 and J9.6 below.

TABLE 5
Existing Secondary Meters
Natural Gas Distribution System SHEPHERD AGS (ANG)

Meter Location Meter Description

Buildings 125, 128, 130, 134, 136, 137, 139, and 140.

J9.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation,
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J9.6 below.

TABLE 6
New Secondary Meters
Natural Gas Distribution System SHEPHERD AGS (ANG)

Meter Location Meter Description

None
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J9.6 Monthly Submittals

The Contractor shall provide the Government monthly submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be

submitted by the 25t of each month for the previous month. Invoices shall be submitted
to the person identified at time of contract award.

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format
proposed by the Contractor and accepted by the Contracting Officer. Outage reports
shall be submitted by the 25t of each month for the previous month. Outage reports
shall be submitted to the person identified at time of contract award.

3. Meter Reading Report. The monthly meter reading report shall show the current and
previous month readings for all secondary meters. The Contractor’s monthly meter
reading report will be prepared in the format proposed by the Contractor and accepted
by the Contracting Officer. Meter reading reports shall be submitted by the 15t of each
month for the previous month. Meter reading reports shall be submitted to the person
identified at time of contract award.

4. System Efficiency Report. If required by Paragraph C.3, the Contractor shall submit a
system efficiency report in a format proposed by the Contractor and accepted by the
Contracting Officer. System efficiency reports shall be submitted by the 25t of each
month for the previous month. System efficiency reports shall be submitted to the
person identified at time of contract award.

J9.7 Energy Saving Projects

IAW Paragraph C.3, Requirement, the following projects have been implemented by the
Government for conservation purposes: None.

J9.8 Service Area

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the
SHEPHERD AGS (ANG) boundaries.

J9.9 Off-Installation Sites

No off-installation sites are included in the sale of the SHEPHERD AGS (ANG) natural gas
distribution system.

J9.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and
disconnections required upon transfer.
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TABLE 7
Service Connections and Disconnections
Natural Gas Distribution System SHEPHERD AGS (ANG)

Location Description

None

J9.11 Government Recognized System Deficiencies

Table 8 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the SHEPHERD AGS (ANG) natural gas distribution system. If the utility
system is sold, the Government will not accomplish these planned improvements. The
Contractor shall make a determination as to its actual need to accomplish and the timing of
any and all such planned improvements. Capital upgrade projects shall be proposed
through the Capital Upgrades and Renewal and Replacement Plan process and will be
through Schedule L-3. Renewal and Replacement projects will be recovered through Sub-
CLIN AB.

TABLE 8
System Deficiencies
Natural Gas Distribution System SHEPHERD AGS (ANG)

Project Location Project Description

No System Deficiencies
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